Government of the People's Republic of Bangladesh

Office of the Project Director (ACE), RHD
SASEC Road Connectivity Project-II
Improvement of Elenga-Hatikamrul-Rangpur Road to a 4-Lane Highway
Room No. 203, Block-H, Sarak Bhaban, Tejgaon, Dhaka-1208
E-mail: pd.sasecii.rhd@gmail.com

Memo: 35.RHD.0000. PDSASEC-II.07.005.2017-822

Date: 31 October 2018

Subject: SASEC Road Connectivity Project-II: Improvement of Elenga-Hatikamrul-Rangpur Road to a 4-Lane Highway

- Publication of Contract Award Information

Ref: Request for Eol with Memo No. 35.RHD.0000.PDSASECII.07.004.2017-123, date 22/03/2018

This refers to the selection of Consultant's Service for Project Implementation Consultants (PIC) for the subject-mentioned project. The Request for Expression of Interest for this package was issued on 22 March 2018. Upon completion of the selection procedure, the Contract with the successful consultancy firm (JV) was signed on 25 October 2018.

As required by ITC Clause 30.1 of the Request for Proposal (RFP) documents issued for the above-mentioned services, you are requested to take necessary actions in publishing the Contract Award Information (attached) in the RHD website (www.rhd.gov.bd) as soon as possible.

Encl.: Contract Award Information, 2 pages.

(Quazi Shahriar Hossain)

ID No.- 000291

Project Director (ACE, CC), RHD SASEC Road Connectivity Project-II Sarak Bhaban, Tejgaon

To Superintending Engineer, RHD MIS and Estates Circle Sarak Bhaban, Tejgaon, Dhaka

Copy for kind information (with attachment):

- 1. Secretary, Road Transport and Highways Division, Ministry of Road Transport and Bridges, Bangladesh Secretariat, Dhaka
- 2. Chief Engineer, Roads and Highways Department, Sarak Bhaban, Tejgaon, Dhaka
- 3. Country Director, Asian Development Bank, Bangladesh Resident Mission, Shere-e-Bangla Nagar, Dhaka.
- 4. Office copy

Ministry of Road Tramport & Broiges onga-

Above TR 20 18th for Consultancy Contracts) COVERNATION Ministry District Contracts	Stand	Standard Format for Reporting Contract Awards	AWAIT (S
JF'S REPUBLIC OF B	(Above Tk	t 1 crore for Goods & Works Contracts)	
JE'S REPUBLIC OF B	(Above Tk	(50 lakh for Consultancy Contracts)	
	GOVERNIN	HOWARODANHISH DOOD BROKEN BURNEN (C. O.) DA	
	1. Ministry/D	ivision	Ministry of Communication
))	2. Agency		Department of Roads and Highways
		Entity Name	SASEC Road Connectivity Project-II: Improvement of Elenga Hatikamrul-Rangpur Road to a 4-Lane Highway
	4. Procuring	Entity Code	Not used at present
		Entity District	
	6. Contract A	ward for	Services
Quality and Cost Based Selection (QCBS) Development Budget Asian Development Bank (ADB) Asian Development Bank (ADB) 5041-5335 SASEC Road Connectivity Project-II: Improvement of Elen Hatikamrul-Rangpur Road to a 4-lane Highway SP-01 Consultant's Services for Project Implementation Consultant (PIC) for SASEC Road Connectivity Project-II: Improveme of Elenga-Hatikamrul-Rangpur Road to a 4-lane Highway 22 March 2017 (EoI Advertisement Date) 99 October 2018 25 October 2018 25 October 2018 66 (six) 05 (five)	7. Invitation/F	Proposal Reference No.	Request for EoI Ref.: 35.RHD.0000.PDSASECII.07.004,2017
Quality and Cost Based Selection (QCBS) Development Budget Asian Development Bank (ADB) South-5335 SASEC Road Connectivity Project-II: Improvement of Elen Hatikamrul-Rangpur Road to a 4-lane Highway SP-01 Consultant's Services for Project Implementation Consultant (PIC) for SASEC Road Connectivity Project-II: Improveme of Elenga-Hatikamrul-Rangpur Road to a 4-lane Highway 22 March 2017 (Eol Advertisement Date) 09 October 2018 25 October 2018 48 Months from Commencement Date 06 (six) 05 (five)			12.), daic- 22 Mal Cli 2010
Quality and Cost Based Selection (QCBS) Development Budget Asian Development Bank (ADB) Sol41-5335 Sol41-5335 SASEC Road Connectivity Project-II: Improvement of Elen Hatikamrul-Rangpur Road to a 4-lane Highway SP-01 Consultant's Services for Project Implementation Consultant (PIC) for SASEC Road Connectivity Project-II: Improveme of Elenga-Hatikamrul-Rangpur Road to a 4-lane Highway 22 March 2017 (Eol Advertisement Date) 99 October 2018 25 October 2018 48 Months from Commencement Date 06 (six) 05 (five)	K-DAY-IMIRO	RMATION	
Development Budget Asian Development Bank (ADB) Asian Development Bank (ADB) Sold1-5335 Sold1-5335	Proc	ent Method	Quality and Cost Based Selection (QCBS)
))) ())		INFORMATION	
)) () () () () () () ()		d Source of Funds	>
)) (VYY)	10. Developm	ent Partner (if applicable)	Asian Development Bank (ADB)
)) (%)	PARTICUL	AR INFORMATION	では、これでは、これでは、Contract Contract Contra
9)	11. Project/Pro	ogramme Code (if applicable)	5041-5335
		ogramme Name (if applicable)	SASEC Road Connectivity Project-II: Improvement of Elenga- Hatikamrul-Rangpur Road to a 4-lane Highway
yyy)	13. Tender/Pro	oposal Package No.	SP-01
yyy)		oposal Package Name	Consultant's Services for Project Implementation Consultants (PIC) for SASEC Road Connectivity Project-II: Improvement of Elenga-Hatikamrul-Rangpur Road to a 4-lane Highway
yyy)	15. Date of Ad	Ivertisement (dd/mm/lyyyy)	22 March 2017 (EoI Advertisement Date)
	16. Date of No	otification of Award (dd/mm/yyyy)	09 October 2018
	17. Date of Co	ontract Signing (dd/mm/yyyy)	25 October 2018
	18. Proposed	Date of Contract Completion	48 Months from Commencement Date
	19. No. of Ten	ders / Proposals Sold	06 (six)
	20. No. of Ten	ders / Proposals Received	05 (five)
	21. No. of Res	sponsive Tenders / Proposals	05 (five)

S

Ö

Contract Value Contract Value Name of Supplier / Contractor / Consultant Location of Supplier / Contractor / Consultant Location of Delivery/Works/Consultancy Is the Contract Signed with the same person stated in the NOA? If No give reason why Was the Performance Security provided in due time? If No give reason why I'M big ive reas	The state of the s	
	נייייים בניייר ש טי שטעער וויקנוויירישן ווומאוווועריייין איי	Dialde montal with & one to an inact
	SASEC Road Connectivity Project-II: Improvement of Elenga-	
	Project Director (ACE), RHD,	34. Designation of Authorised Officer
	Quazi Shahriar Hossain	33. Name of Authorised Officer
		ENTIV DETAILS
		32. If No give reason why
	Yes	31. Was the Contract Signed in due time?
	Not applicable for Consultancy Services	30. If No give reason why
	No	29. Was the Performance Security provided in due time?
		28. If No give reason why
		27. Is the Contract Signed with the same person stated in the NOA?
Contract Value Name of Supplier / Contractor / Consultant Location of Supplier / Contractor / Consultant		26. Location of Delivery/Works/Consultancy
Contract Value Name of Supplier / Contractor / Consultant Location of Supplier / Contractor / Consultant	project.	
	2 24 11 1144	
	ENGINEERING CO. LTD. (Korea), In association with BCL Associates Limited (Bangladesh), BETS Consulting Services Ltd. (Bangladesh), Development Technical Consultants Pvt. Ltd. (Bangladesh), Philkoei International, Inc. (Philippines).	
	In Joint Venture with Chodai Co., Ltd. (Japan), H.P. Gauff Ingenieure GmbH & Co. KG-JBG (Germany), Lea Associates South Asia Private Limited (India), SOOSUNG ENGINEERING CO. LTD. (Korea),	
	3,795,286,370.99	23. Contract Value
	Key services to be provided by the Project Implementation Consultants (PIC) are- (a) review and confirmation of detailed design; (b) construction supervision; (c) preparation of detailed design for Hatikamrul interchange; (d) procurement support; (e) performance monitoring and safeguards implementation; (f) independent inspection of road maintenance; and (g) establishment of ROU and RRTC, including preparation of detailed design and business models.	22. Brief Description of Contract

B