Government of the People's Republic of Bangladesh

Office of the Project Director (ACE, RHD)
WeCARE Phase-1: Jhenaidah-Jashore Highway (N-7) Improvement Project
Allenbari, Tejgaon, Dhaka-1215
E-mail: pd.wecarewb.rhd@gmail.com

Memo No: 35.01.0000.072.07.67.22-542

Date: 21 September 2023

LETTER OF ACCEPTANCE

(NOTIFICATION OF AWARD)

CONTRACT TITLE:

CONSTRUCTION AND IMPROVEMENT OF ROAD CORRIDOR FROM JHENAIDAH BUS STAND TO KALIGANJ BAZAR (CH. 00+000 TO CH. 15+900)

WP-01 (LOT-1)

To Mr. Dong Yunguo

Authorized Representative of

Joint Venture of Longjian Road & Bridge Co.Ltd. (LRBC) and Max Infrastructure Limited

No: 2, Ganxiao Street, Daoli District, Harbin City, China

Tel: 008645187166150, Email: 87166161@163.com

This is to notify you that your Bid dated **08 February 2023** for execution of the Lot-1: Construction and Improvement of road corridor from Jhenaidah Bus Stand to Kaliganj Bazar (Ch. 00+000 to Ch. 15+900) (Length-15.90 km) for the Accepted Contract Amount *as stated below*, as corrected and modified in accordance with the Instructions to Bidders, is hereby accepted by our Agency.

ACCEPTED CONTRACT PRICE	Phase-1 (Construction Works) (Development Budget)-BDT 8,547,664,751.00 (In words: Eight Billion Five Hundred Forty-Seven Million Six Hundred Sixty-Four			
	Thousand and Seven Hundred Fifty-One Taka)			
	Phase-2 (Performance Based Maintenance Works) (Revenue Budget)-BDT 318,671,473.00 (In words: Three Hundred Eighteen Million Six Hundred Seventy-One Thousand and Four Hundred Seventy-Three Taka)			
	Total (Phase-1+ Phase-2): BDT 8,866,336,224.00			
	(In words: Eight Billion Eight Hundred Sixty-Six Million Three Hundred Thirty-Six			
	Thousand Two Hundred Twenty-Four Taka)			
PAYMENT	According to summary of currencies (ITB 15.1 Appendix to Bid-Table-C)			
CURRENCIES	BDT-18 %, USD-82 % & Exchange rate: 1 USD=BDT 106.00			

You are requested to furnish:

 the Performance Security and an Environmental and Social Performance Security with following particulars as stated below within 28 days in accordance with the Conditions of Contract, using, for that purpose, in the form as specified Performance Security Forms and the ES Performance Security Form

A

W

7

Sl.No.	Type of Bank Guarantee	Amount	Validity of guarantee (Minimum) (Months)	Name of Beneficiary
(a)	Performance	BDT 797,970,261.00	Performance security shall remain	Project Director
	Security (9% of	(Seven Hundred	valid and enforceable until the issuance	3
	accepted	Ninety-Seven	of Performance Certificate including	WeCARE
	Contract Price)	Million Nine	additional 28 days (30 Months	Phase-1:
	(Demand	Hundred Seventy	construction period of Phase-1+12	Jhenaidah-
	Guarantee)	Thousand and Two	Months defects Liability Period of	Jashore Highway
		Hundred Sixty-One	Phase-1+72 Months Performance Based	(N-7)
		Taka)	Maintenance works of Phase-2+12	Improvement
	S	19	Months defects liability period of Phase-	Project
			2+additional 28 days) = At least 127	Allenbari,
			Months (From Commencement date of	Tejgaon
	0		Phase-1 to issuance of Performance	Dhaka-1215
			Certificate of Phase-2 + additional 28	Roads and
	55		days)	Highways
				Department
(b)	Environmental	BDT 88,663,363.00	Environmental and Social	(RHD)
-	and Social	(Eighty-Eight	Performance security shall remain	D
	Performance	Million Six Hundred	valid and enforceable until the issuance	
	Security	Sixty-Three	of Performance Certificate of Phase-	
	(1% of accepted	Thousand Three	1(Construction Works)	
	Contract Price)	Hundred Sixty-Three	(30 Months Construction Period of	
	(Demand	Taka)	Phase-1+ 12 Months Defect Liability	
	Guarantee)		Period of Phase-1+ Additional 28 days)	
	ž		= At least 43 Months (From	
			Commencement date of Phase-1 to	
			issuance of Performance Certificate of	
		3	Phase-1 + additional 28 days)	

2) and the additional information on beneficial ownership in accordance with BDS ITB 47.1, within eight (8) Business days using the Beneficial Ownership Disclosure Form, included in Section X, Contract Forms, of the bidding document.

Please note that pursuant to ITB 45.4, until a formal contract is prepared and executed, the letter of Acceptance shall constitute a binding Contract.

M. 27 21.09.23

(Md. Zabid Hasan)
Project Director (ACE, C.C), RHD
Tel: +88 0241024871

Copy to (Not according to seniority):

- 1. Secretary, Road Transport and Highways Division, Ministry of Road Transport and Bridges, Bangladesh Secretariate, Dhaka.
- 2. Chief Engineer, Roads & Highways Department, Sarak Bhaban, Tejgaon, Dhaka.
- 3. Additional Chief Engineer, RHD, Khulna Zone, Boyra, Khulna.
- 4. Mr. Cheick Omar Tidiane Diallo, Task Team Leader, World Bank.
- 5. Additional Project Director (SE, RHD), WeCARE Phase-1: Jhenaidah-Jashore Highway (N7) Improvement Project.
- 6. Deputy Project Director (EE, RHD), WeCARE Phase-1: Jhenaidah-Jashore Highway (N7) Improvement Project.
- 7. Project Manager-1 (EE, RHD), WeCARE Phase-1: Jhenaidah-Jashore Highway (N7) Improvement Project.
- 8. Mr. Suresh Kumar Puri, Engineer, Construction Supervision and Project Implementation Consultant (JV of Intercontinental Consultants Pvt. Ltd., IRD Engineering S.R.L., BCL Associates Ltd.).
- 9. Mr. Meka Srinivasa Chowdary, Team Leader, Construction Supervision and Project Implementation Consultant (JV of Intercontinental Consultants Pvt. Ltd., IRD Engineering S.R.L., BCL Associates Ltd.).
- 10. Office Copy.

Government of the People's Republic of Bangladesh

Office of the Project Director (ACE, RHD) WeCARE Phase-1: Jhenaidah-Jashore Highway (N-7) Improvement Project Allenbari, Tejgaon, Dhaka-1215 E-mail: pd.wecarewb.rhd@gmail.com

Memo No: 35.01.0000.072.07.68.22-543

Date: 21 September 2023

LETTER OF ACCEPTANCE

(Notification of Award)

CONTRACT TITLE:

CONSTRUCTION AND IMPROVEMENT OF ROAD CORRIDOR FROM KALIGANJ BAZAR TO MURADGOR BAZAR (CH. 15+900 TO CH. 31+700)

WP-01 (LOT-2)

To

Mr. A S M Mainuddin Monem Authorized Representative of Joint Venture of Qingdao Traffic Construction Group Co. Ltd. (OTCG) and Abdul Monem Limited (AML) Monem Business District, 111, Bir Uttam C.R. Datta Road, Dhaka-1205 Tel: +88-02-9632011-13, Email: info@amlbd.com

This is to notify you that your Bid dated 08 February 2023 for execution of the b) Lot-2: Construction and Improvement of road corridor from Kaliganj Bazar to Muradgor Bazar (Ch. 15+900 to Ch. 31+700) (Length-15.80 km) for the Accepted Contract Amount as stated below, as corrected and modified in accordance with the Instructions to Bidders, is hereby accepted by our Agency.

	·			
ACCEPTED CONTRACT PRICE	Phase-1 (Construction Works) (Development Budget) BDT 7,378,096,456.82 (In words: Seven Billion Three Hundred Seventy-Eight Million Ninety-Six Thousand Four Hundred Fifty-Six Taka and Eighty-Two Paisa)			
	Phase-2 (Performance Based Maintenance Works) (Revenue Budget) BDT 672,304,274.08 (In words: Six Hundred Seventy-Two Million Three Hundred Four Thousand Two Hundred Seventy-Four Taka and Eight Paisa)			
	Total (Phase-1+ Phase-2): BDT 8,050,400,730.90 (In words: Eight Billion Fifty Million Four Hundred Thousand Seven Hundred Thirty Taka and Ninety Paisa)			
PAYMENT CURRENCIES	According to summary of currencies (ITB 15.1 Appendix to Bid-Table-C) BDT-50%, USD-50% & Exchange rate: 1 USD=BDT 107.00			

You are requested to furnish:

1) the Performance Security and an Environmental and Social Performance Security with following particulars as stated below within 28 days in accordance with the Conditions of Contract, using, for that purpose, in the form as specified Performance Security Forms and the ES Performance Security Form



Sl.No.	Type of Bank Guarantee	Amount	Validity of Guarantee (Minimum)	Name of Beneficiary
a)	Performance	BDT 724,536,066.00	Performance security shall remain	Project Director
	Security (9% of	(In words: Seven	valid and enforceable until the	
	accepted	Hundred Twenty-	issuance of Performance Certificate	WeCARE Phase-
	Contract Price)	Four Million Five	including additional 28 days (30	1:Jhenaidah-Jashore
	(Demand	Hundred Thirty-Six	Months construction period of Phase-	Highway (N-7)
	Guarantee)	Thousand and Sixty-	1+12 Months defects Liability Period	Improvement Project
	B	Six Taka)	of Phase-1+72 Months Performance	Allenbari, Tejgaon
			Based Maintenance works of Phase-	Dhaka-1215
	6		2+12 Months defects liability period	Roads and Highways
			of Phase-2+additional 28 days) = $\underline{\mathbf{At}}$	Department (RHD)
		*	least 127 Months (From	
		2	Commencement date of Phase-1 to	
			issuance of Performance Certificate	
		2	of Phase-2 + additional 28 days)	"
)	Environmental	BDT 80,504,008.00	Environmental and Social	100
	and Social	(In words: Eighty	Performance security shall remain	î
	Performance	Million Five	valid and enforceable until the	
	Security	Hundred Four	issuance of Performance Certificate	S. 2
	(1% of accepted	Thousand and Eight	of Phase-1(Construction Works)	
	Contract Price)	Taka)	(30 Months Construction Period of	1 5
	(Demand	*	Phase-1+ 12 Months Defect Liability	
	Guarantee)		Period of Phase-1+ Additional 28	8
			days)=At least 43 Months (From	S II
	8		Commencement date of Phase-1 to	ų.
			issuance of Performance Certificate	Į.
		7	of Phase-1 + additional 28 days)	a a

2) and the additional information on beneficial ownership in accordance with BDS ITB 47.1, within eight (8) Business days using the Beneficial Ownership Disclosure Form, included in Section X, Contract Forms, of the bidding document.

Please note that pursuant to ITB 45.4, until a formal contract is prepared and executed, the letter of Acceptance shall constitute a binding Contract.

M. 27 21.09. 2023

(Md. Zabid Hasan) Project Director (ACE, C.C), RHD Tel: +88 0241024871

Copy to (Not according to seniority):

- 1. Secretary, Road Transport and Highways Division, Ministry of Road Transport and Bridges, Bangladesh Secretariate, Dhaka.
- 2. Chief Engineer, Roads & Highways Department, Sarak Bhaban, Tejgaon, Dhaka.
- 3. Additional Chief Engineer, RHD, Khulna Zone, Boyra, Khulna.
- 4. Mr. Cheick Omar Tidiane Diallo, Task Team Leader, World Bank.
- 5. Additional Project Director (SE, RHD), WeCARE Phase-1: Jhenaidah-Jashore Highway (N7) Improvement Project.
- 6. Deputy Project Director (EE, RHD), WeCARE Phase-1: Jhenaidah-Jashore Highway (N7) Improvement Project.
- 7. Project Manager-2 (EE, RHD), WeCARE Phase-1: Jhenaidah-Jashore Highway (N7) Improvement Project.
- 8. Mr. Suresh Kumar Puri, Engineer, Construction Supervision and Project Implementation Consultant (JV of Intercontinental Consultants Pvt. Ltd., IRD Engineering S.R.L., BCL Associates Ltd.).
- 9. Mr. Meka Srinivasa Chowdary, Team Leader, Construction Supervision and Project Implementation Consultant (JV of Intercontinental Consultants Pvt. Ltd., IRD Engineering S.R.L., BCL Associates Ltd.).
- 10. Office Copy.

Government of the People's Republic of Bangladesh

Office of the Project Director (ACE, RHD) WeCARE Phase-1: Jhenaidah-Jashore Highway (N-7) Improvement Project Allenbari, Tejgaon, Dhaka-1215 E-mail: pd.wecarewb.rhd@gmail.com

Memo No: 35.01.0000.072.07.69.22-544

Date: 21 September 2023

LETTER OF ACCEPTANCE

(NOTIFICATION OF AWARD)

CONTRACT TITLE:

CONSTRUCTION AND IMPROVEMENT OF ROAD CORRIDOR FROM MURADGOR BAZAR TO JASHORE CHACHRA MOR (CH. 31+700 TO CH. 47+480)

WP-01 (LOT-3)

To

Mr. A S M Mainuddin Monem Authorized Representative of Joint Venture of Qingdao Traffic Construction Group Co. Ltd. (OTCG) and Abdul Monem Limited (AML) Monem Business District, 111, Bir Uttam C.R. Datta Road, Dhaka-1205 Tel: +88-02-9632011-13, Email: info@amlbd.com

This is to notify you that your Bid dated 08 February 2023 for execution of the Lot-3: Construction and Improvement of road corridor from Muradgor Bazar to Jashore Chachra Mor (Ch. 31+700 to Ch. 47+480) (Length-15.78 km) for the Accepted Contract Amount as stated below, as corrected and modified in accordance with the Instructions to Bidders, is hereby accepted by our Agency.

ACCEPTED CONTRACT PRICE	Phase-1 (Construction Works) (Development Budget) BDT 8,977,330,733.76 (In words: Eight Billion Nine Hundred Seventy-Seven Million Three Hundred Thirty Thousand Seven Hundred Thirty-Three Taka and Seventy-Six Paisa)			
	Phase-2 (Performance Based Maintenance Works) (Revenue Budget) BDT 555,127,309.52 (In words: Five Hundred Fifty-Five Million One Hundred Twenty-Seven Thousand Three Hundred Nine Taka and Fifty-Two Paisa)			
	Total (Phase-1+ Phase-2): BDT 9,532,458,043.28 (In words: Nine billion Five Hundred Thirty-Two Million Four Hundred Fifty-Eight Thousand Forty-Three Taka and Twenty-Eight Paisa)			
PAYMENT CURRENCIES	According to summary of currencies (ITB 15.1 Appendix to Bid-Table-C) (BDT-50%, USD-50% & Exchange rate: 1 USD=BDT 107.00)			

You are requested to furnish:

1) the Performance Security and an Environmental and Social Performance Security with following particulars as stated below within 28 days in accordance with the Conditions of Contract, using, for that purpose, in the form as specified Performance Security Forms and the ES Performance Security Form



Sl. No.	Type of Bank Guarantee	Amount	Validity of Guarantee (Minimum)	Name of Beneficiary
(a)	Performance	BDT	Performance security shall remain valid and	Project Director
	Security (9% of	857,921,224.00 (In	enforceable until the issuance of Performance	
	accepted Contract	words: Eight	Certificate including additional 28 days (30	WeCARE Phase-
	Price)	Hundred Fifty-	Months construction period of Phase-1+12	1:Jhenaidah-
	(Demand	Seven Million	Months defects Liability Period of Phase-1+72	Jashore Highway
	Guarantee)	Nine Hundred	Months Performance Based Maintenance works	(N-7)
		Twenty-One	of Phase-2+12 Months defects liability period of	Improvement
		Thousand and Two	Phase-2+additional 28 days) = At least 127	Project
		Hundred Twenty-	Months (From Commencement date of Phase-1	Allenbari, Tejgaon
		Four Taka)	to issuance of Performance Certificate of Phase-	Dhaka-1215
		1.	2 + additional 28 days)	Roads and
(b)	Environmental and	BDT	Environmental and Social Performance	Highways
	Social	95,324,581.00 (In	security shall remain valid and enforceable until	Department
	Performance	words: Ninety-Five	the issuance of Performance Certificate of Phase-	(RHD)
	Security	Million Three	1(Construction Works)	
	(1% of accepted	Hundred Twenty-	(30 Months Construction Period of Phase-1+ 12	
	Contract Price)	Four Thousand and	Months Defect Liability Period of Phase-1+	
	(Demand	Five Hundred	Additional 28 days)=At least 43 Months (From	9 8
	Guarantee)	Eighty-One Taka)	Commencement date of Phase-1 to issuance of	×
	**		Performance Certificate of Phase-1 + additional	1
	=	1	28 days)	

2) and the additional information on beneficial ownership in accordance with BDS ITB 47.1, within eight (8) Business days using the Beneficial Ownership Disclosure Form, included in Section X, Contract Forms, of the bidding document.

Please note that pursuant to ITB 45.4, until a formal contract is prepared and executed, the letter of Acceptance shall constitute a binding Contract.

(Md. Zabid Hasan)

Project Director (ACE, C.C.), RHD

Tel: +88 0241024871

Copy to (Not according to seniority):

- 1. Secretary, Road Transport and Highways Division, Ministry of Road Transport and Bridges, Bangladesh Secretariate, Dhaka.
- 2. Chief Engineer, Roads & Highways Department, Sarak Bhaban, Tejgaon, Dhaka.
- 3. Additional Chief Engineer, RHD, Khulna Zone, Boyra, Khulna.
- 4. Mr. Cheick Omar Tidiane Diallo, Task Team Leader, World Bank.
- 5. Additional Project Director (SE, RHD), WeCARE Phase-1: Jhenaidah-Jashore Highway (N7) Improvement Project.
- 6. Deputy Project Director (EE, RHD), WeCARE Phase-1: Jhenaidah-Jashore Highway (N7) Improvement Project.
- 7. Project Manager-3 (EE, RHD), WeCARE Phase-1: Jhenaidah-Jashore Highway (N7) Improvement Project.
- 8. Mr. Suresh Kumar Puri, Engineer, Construction Supervision and Project Implementation Consultant (JV of Intercontinental Consultants Pvt. Ltd., IRD Engineering S.R.L., BCL Associates Ltd.).
- 9. Mr. Meka Srinivasa Chowdary, Team Leader, Construction Supervision and Project Implementation Consultant (JV of Intercontinental Consultants Pvt. Ltd., IRD Engineering S.R.L., BCL Associates Ltd.).
- 10. Office Copy.